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Award of contract for the supply of UKRI-3213 BAS Sediment Core Laboratory Refurbishment

Following your tender/ proposal for the supply of UKRI-3213 BAS Sediment Core Laboratory Refurbishment
to UKRI, we are pleased to award this contract to you.

This letter (“Award Letter”) and its Schedule(s) set out the terms of the Contract between:

1. United Kingdom Research and Innovation, a statutory corporation whose registered office is at
Polaris House, North Star Avenue, Swindon, England, SN2 1FL ("UKRI"); and
2. T&B (Contractors) Ltd, Riverside House, Place Farm, Wheathampstead, St Albans AL4 8SB
A company incorporated and registered in England, Wales and Northern Ireland with company number
01667869.

We thank you for your co-operation to date, and look forward to forging a successful working relationship resulting
in a smooth and successful supply of the Goods and/or Services. Please confirm your acceptance of the award
of this contract by signing and returning the enclosed copy of this letter to laura.ross@ukri.org. Please remember
to quote the reference number above in any future communications relating to this contract.

Yours faithfully,

Signed for and on behalf of United Kingdom Research and Innovation
Signature:

Name:

Position:

Date:

We accept the terms set out in this Award Letter and the Schedule(s).

Signed for and on behalf of T&B (Cotractors)

Signature:
Name:
Position: TV CAS T
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....................... (Client)

....................... (Contractor)

....................... (Additional Supplier)
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Contract Data

Aoy

[PART ONE = b/ 172 lzi0: 1l

1 General

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

The conditions of contract are the core clauses, the clauses for main Option A, the
following Option for resolving and avoiding disputes and secondary Options of the NEC4
Engineering and Construction Contract June 2017 (with amendments January 2019)

Option for resolving and avoiding disputes
Secondary Options | X2, X11, X16; X18, X21, Y(UK)2 ]
The works are The strip out and demolition of a selection of the labs, followed
by a new fit-out with enhanced facilities for the labs at the BAS
Cambridge property.

The Client is

Name UK Research & Innovation
Address for communications Polaris House
North Star Avenue
Swindon
SN2 1EU
Address for electronic communications rcommercial@ukri.org J

The Project Manager is

Narme (I |

Address for communications Pick Everard,
Abbotsgate House,
Hollow Rd,
Bury Saint Edmunds
| IP32 7FA

Address for electronic communications [Section 40 personal information | I

The Supervisoris

Name i I

Address for communications Pick Everard
Halford House

Charles Street
Leicester
LE1 1HA

Addross for lectronic communications NSNS
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The Scope is in The scope of works is represented in the drawings and
specifications as per document register

The Site Information is in The site information can be found within Specification,
Appendices and PCl Pack of this Contract

The boundaries of the site are ‘ Within PCI document, section 1.2
The language of the contract is | English UK
The law of the contract is the law of England and Wales, common law and
statute
The period for reply is [2 weeks Iexcept that
The period for reply for r [is {
«  The period for reply for | Jis [

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer 4 weeks
than

2 The Conitractor’s main responsibilities

If the Client has identified The key dates and conditions to be met are
work which is set to meet
a stated condition by a

key date condition to be met key date

™) |

@ |

I I H I N
“1—‘—

@ |

3 Time

The starting date is g'h October 2023
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The access dates are

part of the Site date
(1) [TBC ][ [
@) [18C I C ]
@ [rec 1L ]
;gﬁogggirfhc;gr submits revised programmes at intervals Et ook ]

If the Client has decided The completion date for the whole of the works is
The completion date for P (28/02/2024 j

the whole of the works

Taking over the works The Client is willing to take over the works before the

before the Completion Completion Date (Delete as applicable)

Date

If no programme is The period after the Contract Date within which the

identified in part two of Contractoris to submit a first programme for acceptance is

the Contract Data rz weeks :l

4 Quality management

The period after the Contract Date within which the
Contractor is to submit a quality policy statement and

quality plan is 2 weeks
The period between Completion of the whole of the
works and the defects date is ‘?7— weeks

The defect correction period is Ene week J except that
The defect correction period for r j is L

»  The defect correction period for r jis E

L L L

5 Payment

The currency of the contract is the (GBP Sterling j

The assessment inferval is r4 weeks j

The interest rate is % per annum (not less than 2) above the
r j rate of the E j bank

If the period in which The period within which payments are made is
payments are made is P pay }; days _l

not three weeks and
Y(UK)2 is not used
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6 Compensation events

The place where weather is to be recorded is Cambridge, Cambridgeshire

The weather measurements to be recorded for each calendar month are

¢ the cumulative rainfall (mm)

+  the number of days with rainfall more than 5 mm

+  the number of days with minimum air temperature less than 0 degrees Celsius

¢« the number of days with snow lying at | 12.00 hours GMT

and these measurements:

The weather measurements are supplied by I

The weather data are the records of past weather measurements for each calendar month

which were recorded at |

and which are available from |

Where no recorded data Assumed values for the ten year weather return weather data for each weather
are available measurement for each calendar month are

The value engineering percentage is 50%, unless another percentage is stated here, in

which case it is [: %

If there are additional These are additional compensation events
compensation events

N/A
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8 Liabilities and insurance

If there are additional These are additional Client’s liabilities

Client’s liabilities @ [ ’j
@ | ]
® |

The minimum amount of cover for insurance against loss of or damage to property (except
the works, Plant and Materials and Equipment) and liability for bodily injury to or death of
a person {(not an employee of the Contractor) arising from or in connection with the
Contractor Providing the Works for any one event is

5,000,000 4]

The minimum amount of cover for insurance against death of or bodily injury to
employees of the Contractor arising out of and in the course of their employment in
connection with the contract for any one event is

L5,000,000 l

If the Client is to provide The insurance against loss of or damage to the works, Plant and Materials is to include
Plant and Materials cover for Plant and Materials provided by the Client for an amount of »
N/A l
If the Client is to provide The Client provides these insurances from the Insurance Table

any of the insurances
stated in the Insurance
Table (1) Insurance against

£
>

Minimum amount of cover is

The deductibles are

(2) Insurance against

Minimum amount of cover is

The deductibles are

(3) Insurance against

Minimum amount of cover is

The deductibles are

AT
e

Minimum amount of cover is

If additional ingurances The Client provides these additional insurances
are to be provided (1) Insurance against F\VA J
Minimum amount of cover is r ]
The deductibles are r J
(2) Insurance against E ]
|
|

The deductibles are l:
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(3) Insurance against l

Minimum amount of cover is |

The deductibles are [

The Contractor provides these additional insurances

(1) Insurance against l Employers Liability

Minimum amount of cover is l £5,000,000

The deductibles are |

(2) Insurance against [ Public Liability

Minimum amount of cover is I £5,000,000

The deductibles are [

(3) Insurance against | Product Liability

Minimum amount of cover is l £5,000,000

The deductibles are l

NN O N N (N NN U I T I TN I

Resolving and avoiding disputes

The tribunal is The Courts of England and Wales
If the tribunal is arbitration he arbitration procedure is | The latest version of the Institution of Civil engineers
Arbitration Procedure in force when the arbitrator is
appointed
The place where arbitration is
to be held is London

If Option W1 or W2 is used

The person or organisation who will choose an arbitrator if the Parties
cannot agree a choice or if the arbitration procedure does not state who
selects an arbitrator is

| The Institute of Civil Engineers, One Great George Street, London, SW1P 3AA

The Senior Representatives of the Client are

Name (1) UK Research and Innovation
Address for communications Polaris House

North Star Avenue

Swindon

SN2 1FL

Address for electronic communications I commercial@ukri.org

Name (2) | UK Research and Innovation |
Address for communications Polaris House

North Star Avenue

Swindon

SN2 1FL
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Address for electronic communications | commercial@ukri.org
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The Adjudicator is

Name

Address for communications

Address for electronic communications I

The Adjudicator nominating body is l

If Option W3 is used The number of members of the Dispute Avoidance Board is onefthree (Delete as applicable)

The Client’s nomination for the Dispute Avoidance Board is

Name The Institution of Civil Engineers

Address for communications

Address for electronic communications

The Dispute Avoidance Board visit the Site at intervals no months
longer than

The Dispute Avoidance Board nominating
body is J

X1: Price adjustment for inflation (NOT USED)

If Option X1 is used The proportions used to calculate the Price Adjustment Factor are
0. Not in use linked to the index for Not in use
0.

0.

0.

0.

0.

0. non-adjustable
1.00

The base date for indices is Not in use
These indices are Not in use

X3: Multiple currencies (NOT USED)

If Option X3 is used The Client will pay for the items or activities listed below in the currencies stated
total maximum payment in
items and activities other currency the currency
Not in use Not in use Not in use
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L 1L

The exchange rates are those published in L

on (date)

X5: Sectional Completion (NOT USED)

completion date

If Option X5 is used The completion date for each section of the works is
section description
) |
@ |

3) L

) ]

X6: Bonus for early Completion (NOT USED)

amount per day

N/A

=

If Option X6 is used The bonus for the whole of the works is
without Option X5
If Option X6 is used The bonus for each section of the works is
with Option X5

section description

Q) N/A

)

L—.
@)
4)

=

The bonus for the remainder of the works is

X7: Delay damages (NOT USED)

If Option X7 is used without ~ Delay damages for Completion of the whole of the works

l per day

amount per day

L

Option X5 are
if Option X7 is used with Delay damages for each section of the works are
Option X5

section description

(1

@)

(©)

=

@ L

The delay damages for the remainder of the works are
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X8: Undertakings to the Client or Others (NOT USED)
If Option X8 is used The undertakings
to Others are

provided to

The Subcontractor undertaking to Others are

works provided to

The Subcontractor undertaking to the Client are

works

X10: Information modelling (NOT USED)
If Option X10 is used

If no information execution The period after the Contract Date within which the Contractor is to submit a first

plan is identified in part two

of the Contract Data Information Execution Plan for acceptance is

The minimum amount of insurance cover for claims made against the Contractor arising
out of its failure to use the skill and care normally used by professionals providing

Information similar to the Project Information is, in respect
of each claim

The period following Completion of the whole of the works or earlier termination for which
the Contractor maintains insurance for claims made against it arising out of its failure to

use the skill and care is

X12: Multiparty collaboration (not used with Option X20) (NOT USED)
If Option X12 is used The Promoteris
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The Schedule of Partners is in

The Promoter’s objective is

The Partnering Information is in

¥413: Performance bond (NOT USED)

If Option X13 is used The amount of the performance bond is

X44: Advanced payment to the Contractor (NOT USED)

If Option X14 is used The amount of the advanced payment is

The period after the Contract Date from which the
Contractor repays the instalments in assessments is |

The instalments are lf

L

{either an amount or a percentage of the payment otherwise due)

Advanced payment bond An advanced payment bond isfis not required (Delete as applicable)

Engineering and Construction Contract Option A: Contract Data |7



X15: The Contractor’s design (NOT USED)

If Option X15 is used The period for retention following Completion of the whole of the works or earlier

termination is

The minimum amount of insurance cover for claims made against the Contractor arising

out of its failure to use the skill and care normally used by professionals designing

works similar to the works is, in respect of each claim

The period following Completion of the whole of the works or earlier termination for

which the Contractor maintains insurance for claims made against it arising out of its

failure to use the skill and care is

X16: Retention

If Option X16 is used The refention free amount is
The retention percentage is 5% %
Retention bond The Confractor may/may not give the Client a retention bond (Delete as applicable)

X17: Low performance damages (NOT USED)

If Option X17 is used The amounts for low performance damages are
amount performance level
for
for
for
for

X18: Limitation of liability

If Option X18 is used The Contraclor’s liability to the Client for indirect or

consequential loss is limited to ] £5,000,000

For any one event, the Contractor’s liability to the Client for

loss of or damage to the Client’s property is limited to ’ £5,000,000

The Contractor’s liability for Defects due to its design which

are not listed on the Defects Certificate is limited to l £5,000,000

The Contractor's total liability to the Client for all matters
arising under or in connection with the contract, other than

excluded matters, is limited to 125% of Contract Value

6 years after the Completion of the whole of
The end of liability date is the works
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X20: Key Performance Indicators (not used with Option X12) (NOT USED)

If Option X20 is used The incentive schedule for Key Performance Indicators is in Not used

A report of performanbe against each Key Performance
Indicator is provided at intervals of FN/A Jmonths

Y(UK)1: Project Bank Account (NOT USED)

Charges made and The Contractor islis not to pay any charges made and to be paid any interest paid by the
interest paid by the project bank (Delete as applicable)
project bank

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and ~ The period for payment is days after the date on which payment becomes due
the final date for payment is

not fourteen days after the
date on which payment
becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 (NOT USED)

If Option Y(UK)3 is used term beneficiary
Not used
If Y(UK)3 is used with term beneficiary
Y(UK)1 the following entry
$ f‘ﬁggd to the table for The provisions of Named Suppliers
(UK) Options Y(UK)1

Z: Additional conditions of contract

If Option Z is used The additional conditions of confract are

Z2,74,75, 27,7210, 213, Z14, 222, 742, 744
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| PART TWO — 0472 2 i be

Completion of the data in full, according to the Options chosen, is essential to
create a complete contract.

1 General

The Contractoris

Name LT & B (Contractors) Ltd
Address for communications T&B (Contractors) Lid,
Riverside House,
Place Farm,
Wheathampstead, St Albans AL4 8SB

Address for electronic communications
The fee percentage is %

The working areas are The site information can be found withing
Specification, Appendices and PC| Pack of
this Contract.

The key persons are

o ) E—— |

Job l Surveying Director l

Responsibilities l ]

Qualifications | Fcois |
Experience l Surveying Director |
Job | Head of Surveying |

Responsibilities l |

Qualifications | I

Experience Senior Business Development Manager

The following matters will be included in the Early Warning Register
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2 The Contractor’s main responsibilities

If the Contractoris to provide The Scope provided by the Contractor for its design is in The site information can
Scope for its design be found withing
Specification,
Appendices and PCl
Pack of this Contract.
3 Time
If a programme is to be The programme identified in the Contract Data is [ n/A ]

identified in the Contract Data

If the Contractoris to decide ~ The completion date for the whole of the works rN/A J
the completion date for the
whole of the works

5 Payment
The activity schedule is |_Attached at Appendix A J
The tendered total of the Prices is [Em ,669.70 ]

Resolving and avoiding disputes

[f Option W1 or W2 is used The Senior Representatives of the Contractor are

Name(1) li J

Address for communications T&B (Contractors) Ltd,
Riverside House,
Place Farm,
Wheathampstead, St Albans AL4 8SB

Address for electronic communications ﬁ

Name(2) _ :l

Address for communications T&B (Contractors) Ltd,

Riverside House,

Place Farm,

Wheathampstead, St Albans AL4 8SB

Address for electronic communications g_____l

If Option W3 is used and The Contractor's nomination for the Dispute Avoidance Board is
the number of members
of the Dispute Avoidance
Board is three

Name r J

Address for communications

Address for electronic communications r
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X10: Information modelling

If Option X10 is used

If an information execution The information execution plan identified in
planis to be identified inthe  the Contract Data is
Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The project bank is

N/A

Not used

named suppliers are

Not used

Data for the Short Schedule of Cost Coimponents
The people rates are

category of person unit

rate

The published list of Equipment is the edition current at

the Contract Date of the list published by

The percentage for adjustment for Equipment in the

published list is

The rates for other Equipment are

Equipment rate
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The rates for Defined Cost of manufacture and fabrication outside the Working Areas by
the Contractor are

category of person rate

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working Areas
are included in Defined Cost are
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