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Engineering & Construction Short Contract 

for 

LMB Tower Air Handling Unit Building Management 

System Controller Replacement Works 

Contract Reference Number: UKRI-3412 
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Contract Data 
 

The Client’s Contract Data 
 

The Client is 
 

Name UK Research and Innovation 

  

Address for communications Polaris House 

North Star Avenue 

Swindon 

SN2 1FL 

 

Address for electronic 
communications 

MRCprocurement@ukri.org 

 

The works are To carry out replacement works for LMB Tower Air Handling Unit 
Building Management System 

 

The site is MRC Laboratory of Molecular Biology, Cambridge 

 

The starting date is   
 

The completion date is By 22 March 2024 

 

The delay damages are   per day 

 

The period for reply is 2 weeks weeks 

 

The defects date is 26 weeks weeks after Completion 

 

The defect correction period is 2 weeks weeks 

 

The assessment day is the Last working day of the month of each month 

 

The retention is 5 % 

 

 

 

 

 

 

 

 

 
 

The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does not apply) 
 

The Adjudicator is 
 

Name Royal Institute of Chartered Surveyors 

 

Address for communications 12 Great George Street, London, SW10 3AD 

 

Address for electronic 
communications 

Contractrics@rics.org 

 

 

 



Engineering and Construction Short Contract: Contract Data | 4  

Contract Data 
 

The Client’s Contract Data 
 
 
 

The interest rate on late payment is 0 % per complete week of delay. 

 
 
 

For any one event, the liability  

of the Contractor to the Client  

for loss of or damage to the  

Client’s property is limited to £5,000,000 

 

The Client provides this 
insurance 

No insurance provided 

 

 

The minimum amount of  

cover for the third insurance  

stated in the Insurance Table is,  

for any one event £5,000,000 

 

The minimum amount of  

cover for the fourth insurance  

stated in the Insurance Table   

is, for any one event £5,000,000 
 
 

The Adjudicator nominating  

body is Royal Institute of Chartered Surveyors 
 

The tribunal is Arbitration 
 

 
 

If the tribunal is arbitration, the  

arbitration procedure is RICS Procedure 

 
 

The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 

(with amendments January 2023) and the following additional conditions   
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Contract Data 
 

The Client’s Contract Data 
 

1 (13) Halifax Abuse Principle is the principle explained in the CJEU Case C-255/02 Halifax and others. 

1 (14) Intellectual Property Rights or "IPRs" is 

• copyright, rights related to or affording protection similar to copyright, rights in databases, patents and rights in 
inventions, semi-conductor topography rights, trade marks, rights in internet domain names and website 
addresses and other rights in trade names, designs, Know-How, trade secrets and other rights in Confidential 
Information, 

• applications for registration, and the right to apply for registration, for any of the rights listed in the first bullet point 
that are capable of being registered in any country or jurisdiction, 

• all other rights having equivalent or similar effect in any country or jurisdiction and 
• all or any goodwill relating or attached thereto. 

1 (15) Law is any law, statute, subordinate legislation within the meaning of section 21(1) of the Interpretation Act 1978, 
bye-law, enforceable right within the meaning of section 2 of the European Communities Act 1972 and Section 4 of the 
European Union (Withdrawal Act 2018), regulation, order, mandatory guidance or code of practice, judgment of a relevant 
court of law, or directives or requirements of any regulatory body with which the Contractor is bound to comply under the 
law of the contract. 

1 (16) An Occasion of Tax Non-Compliance is 

• where any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 is found 
on or after 1 April 2013 to be incorrect as a result of 

• a Relevant Tax Authority successfully challenging the Contractor under the General Anti-Abuse Rule or the 
Halifax Abuse Principle or under any tax rules or legislation that have an effect equivalent or similar to the 
General Anti-Abuse Rule or the Halifax Abuse Principle or 

• the failure of an avoidance scheme which the Contractor was involved in, and which was, or should have been, 
notified to a Relevant Tax Authority under DOTAS or any equivalent or similar regime and 

where any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 gives rise, on or 
after 1 April 2013, to a criminal conviction in any jurisdiction for tax related offences which is not spent at the Contract Date 
or to a civil penalty for fraud or evasion. 

1 (17) Personal Data has the meaning given to it in the Data Protection Act 2018. 

1 (18) Prohibited Act is 

• to directly or indirectly offer, promise or give any person working for or engaged by the Client or other Contracting 
Body or any other public body a financial or other advantage to 

• induce that person to perform improperly a relevant function or activity or 
• reward that person for improper performance of a relevant function or activity, 
• to directly or indirectly request, agree to receive or accept any financial or other advantage as an inducement or a 

reward for improper performance of a relevant function or activity in connection with this contract, 
• committing any offence 
• under the Bribery Act 2010 (or any legislation repealed or revoked by such Act), 
• under legislation or common law concerning fraudulent acts or 
• defrauding, attempting to defraud or conspiring to defraud the Client or 
• any activity, practice or conduct which would constitute one of the offences listed above if such activity, practice 

or conduct had been carried out in the UK. 
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1 (19) Request for Information is a request for information or an apparent request under the Code of Practice on 
Access to government Information, FOIA or the Environmental Information Regulations. 

1 (20) Relevant Requirements are all applicable Laws relating to bribery, corruption and fraud, including the 
Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 of the 
Bribery Act 2010. 

1 (21) Relevant Tax Authority is HM Revenue & Customs, or, if applicable, a tax authority in the jurisdiction in 
which the Contractor is established. 

 

1 (22) Security Policy means the Client’s security policy attached as Appendix 1 to Contract Schedule J (Security 
Provisions) as may be updated from time to time 

 

 

 

 

 

 

 

 

Clause 2 - Admittance to site 

 

2.1 The Contractor submits to the Service Manager details of people who are to be employed by it and its 
Subcontractors in Providing the Services. The details include a list of names and addresses, the capabilities in 
which they are employed, and other information required by the Service Manager. 

 

2.2 The Service Manager may instruct the Contractor to take measures to prevent unauthorized persons being 
admitted to the Affected Property. 

 

2.3 Employees of the Contractor and its Subcontractors are to carry a Client’s pass and comply with all conduct 
requirements from the Client whilst they are on the parts of the Affected Property identified in the Scope. 

 

2.4 The Contractor submits to the Service Manager for acceptance a list of the names of the people for whom 
passes are required. On acceptance, the Service Manager issues the passes to the Contractor. Each pass is 
returned to the Service Manager when the person no longer requires access to that part of the Affected Property 
or after the Service Manager has given notice that the person is not to be admitted to the Affected Property. 

 

2.5 The Contractor does not take photographs of the Affected Property or of work carried out in connection with 
the works unless it has obtained the acceptance of the Service Manager. 

  

2.6 The Contractor takes the measures needed to prevent its and its Subcontractors’ people taking, publishing or 
otherwise circulating such photographs. 

 

Clause 3 - Prevention of fraud and bribery 

 

3.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any of its people, have 
at any time prior to the Contract Date 

• committed a Prohibited Act or been formally notified that it is subject to an investigation or prosecution 
which relates to an alleged Prohibited Act or 

• been listed by any government department or agency as being debarred, suspended, proposed for 
suspension or debarment, or otherwise ineligible for participation in government procurement 
programmes or contracts on the grounds of a Prohibited Act. 
 

 

 

  

Contract Data 

The Client’s Contract Data 
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Contract Data 
 

The Client’s Contract Data 
 

4.2 The Contractor 

• transfers to the Service Manager all Requests for Information that it receives as soon as practicable 
and in any event within two working days of receiving a Request for Information, 

• provides the Service Manager with a copy of all information in its possession, or power in the form that 
the Service Manager requires within five working days (or such other period as the Service Manager 
may specify) of the Service Manager’s request, 

• provides all necessary assistance as reasonably requested by the Service Manager to enable the 
Client to respond to the Request for Information within the time for compliance set out in section 10 of 
the FOIA or regulation 5 of the Environmental Information Regulations and 

• procures that its Subcontractors do likewise. 

 

4.3 The Client is responsible for determining in its absolute discretion whether any information is exempt from 
disclosure in accordance with the provisions of the Code of Practice on Government Information, FOIA or the 
Environmental Information Regulations. 

 

4.4 The Contractor does not respond directly to a Request for Information unless authorised to do so by the 
Service Manager. 

 

4.5 The Contractor acknowledges that the Client may, acting in accordance with the Department of 
Constitutional Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of 
the Freedom of information Act 2000, be obliged to disclose information without consulting or obtaining consent 
from the Contractor or despite the Contractor having expressed negative views when consulted. 

 

4.6 The Contractor ensures that all information is retained for disclosure throughout the period for retention 
and permits the Service Manager to inspect such records as and when reasonably requested from time to time. 

 

Clause 5 - Confidentiality and Information Sharing 

 

5.1 Except to the extent set out in this clause or where disclosure is expressly permitted elsewhere in this 
contract, each Party shall 

• treat the other Party's Confidential Information as confidential and safeguard it accordingly, 

• not disclose the other Party's Confidential Information to any other person without prior written 
consent, 

• immediately notify the other Party if it suspects unauthorised access, copying, use or disclosure of the 
Confidential Information and 

• notify the Serious Fraud Office where the Party has reasonable grounds to believe that the other Party 
is involved in activity that may be a criminal offence under the Bribery Act 2010. 
 

5.2 The clause above shall not apply to the extent that 

• such disclosure is a requirement of the Law placed upon the party making the disclosure, including 
any requirements for disclosure under the FOIA or the Environmental Information Regulations 
pursuant to clause Z10 (Freedom of Information), 

• such information was in the possession of the party making the disclosure without obligation of 
confidentiality prior to its disclosure by the information owner, 

• such information was obtained from a third party without obligation of confidentiality, 

• such information was already in the public domain at the time of disclosure otherwise than by a breach 
of this contract or 

• it is independently developed without access to the other party's Confidential Information. 
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Contract Data 
 

The Client’s Contract Data 
 

 

 

5.3 The Contractor may only disclose the Client’s Confidential Information to the people who are directly 
involved in Providing the Services and who need to know the information, and shall ensure that such people are 
aware of and shall comply with these obligations as to confidentiality. 

 

The Contractor shall not, and shall procure that the Contractor’s people do not, use any of the Client 
Confidential Information received otherwise than for the purposes of this contract. 

 

5.4 The Contractor may only disclose the Client Confidential Information to Contractor’s people who need to 
know the information, and shall ensure that such people are aware of, acknowledge the importance of, and 
comply with these obligations as to confidentiality. In the event that any default, act or omission of any 
Contractor’s people causes or contributes (or could cause or contribute) to the Contractor breaching its 
obligations as to confidentiality under or in connection with this contract, the Contractor shall take such action 
as may be appropriate in the circumstances, including the use of disciplinary procedures in serious cases. To 
the fullest extent permitted by its own obligations of confidentiality to any Contractor’s people , the Contractor 
shall provide such evidence to the Client as the Client may reasonably require (though not so as to risk 
compromising or prejudicing the case) to demonstrate that the Contractor is taking appropriate steps to comply 
with this clause, including copies of any written communications to and/or from Contractor’s people, and any 
minutes of meetings and any other records which provide an audit trail of any discussions or exchanges with 
Contractor’s people in connection with obligations as to confidentiality. 

 

5.5 At the written request of the Client, the Contractor shall procure that those members of the Contractor’s 
people identified in the Client's request signs a confidentiality undertaking prior to commencing any work in 
accordance with this contract. 

 

5.6 Nothing in this contract shall prevent the Client from disclosing the Contractor's Confidential Information 

• to any Crown Body or any other Contracting Bodies. All Crown Bodies or Contracting Bodies receiving 
such Confidential Information shall be entitled to further disclose the Confidential Information to other 
Crown Bodies or other Contracting Bodies on the basis that the information is confidential and is not to 
be disclosed to a third party which is not part of any Crown Body or any Contracting Body, 

• to a professional adviser, contractor, consultant, supplier or other person engaged by the Client or any 
Crown Body (including any benchmarking organisation) for any purpose connected with this contract, 
or any person conducting an Office of Government Commerce Gateway Review, 

• for the purpose of the examination and certification of the Client's accounts, 

• for any examination pursuant to Section 6(1) of the National Audit Act 1983 of the economy, efficiency 
and effectiveness with which the Client has used its resources, 

• for the purpose of the exercise of its rights under this contract or 

• to a proposed successor body of the Client in connection with any assignment, novation or disposal of 
any of its rights, obligations or liabilities under this contract, 

 

and for the purposes of the foregoing, disclosure of the Contractor’s Confidential Information shall be on a 
confidential basis and subject to a confidentiality agreement or arrangement containing terms no less stringent 
than those placed on the Client under this clause 5.6 

 

5.7 The Client shall use all reasonable endeavours to ensure that any government department, Contracting 
Body, people, third party or subcontractor to whom the Contractor's Confidential Information is disclosed 
pursuant to the above clause is made aware of the Client's obligations of confidentiality. 

 

5.8 Nothing in this clause shall prevent either party from using any techniques, ideas or know-how gained 
during the performance of the contract in the course of its normal business to the extent that this use does not 
result in a disclosure of the other party's Confidential Information or an infringement of IPR. 
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5.9 The Client may disclose the Confidential Information of the Contractor 

• to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 
requirement, 

• to the extent that the Client (acting reasonably) deems disclosure necessary or appropriate in the 
course of carrying out its public functions, 

 

Clause 6 - Tax Compliance 

 

6.1 The Contractor represents and warrants that at the Contract Date, it has notified the Client in writing of any 
Occasions of Tax Non-Compliance or any litigation that it is involved in that is in connection with any Occasions 
of Tax Non-Compliance. 

 

6.2 If, at any point prior to the defects date, an Occasion of Tax Non-Compliance occurs, the Contractor shall 

• notify the Client in writing of such fact within 5 days of its occurrence and 

• promptly provide to the Client 

• details of the steps which the Contractor is taking to address the Occasions of Tax Non-Compliance 
and to prevent the same from recurring, together with any mitigating factors that it considers relevant 
and 

• such other information in relation to the Occasion of Tax Non-Compliance as the Client may 
reasonably require. 

 

Clause 7 - Fair payment 

 

7.1 The Contractor assesses the amount due to a Subcontractor without taking into account the amount 
certified by the Service Manager. 

 

7.2 The Contractor includes in the contract with each Subcontractor 

• a period for payment of the amount due to the Subcontractor not greater than 5 days after the final 
date for payment in this contract. The amount due includes, but is not limited to, payment for work 
which the Subcontractor has completed from the previous assessment date up to the current 
assessment date in this contract, 

• a provision requiring the Subcontractor to include in each subsubcontract the same requirement 
(including this requirement to flow down, except that the period for payment is to be not greater than 9 
days after the final date for payment in this contract and 

• a provision requiring the Subcontractor to assess the amount due to a subsubcontractor without taking 
into account the amount paid by the Contractor. 

  

Contract Data 

The Client’s Contract Data 
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Contract Data 
 

The Client’s Contract Data 
 

 

 

Clause 8 - Intellectual Property Rights  

 

In this clause 8 only: 

 

“Document” means all designs, drawings, specifications, software, electronic data, 

photographs, plans, surveys, reports, and all other documents and/or information prepared by or on behalf of 
the Contractor in relation to this contract. 

 

8.1 The Intellectual Property Rights in all Documents prepared by or on behalf of the Contractor in relation to 
this contract and the work executed from them remains the property of the Contractor. The Contractor hereby 
grants to the Client an irrevocable, royalty free, non-exclusive license to use and reproduce the Documents for 
any and all purposes connected with the construction, use, alterations or demolition of the works. Such license 
entitles the Client to grant sub-licenses to third parties in the same terms as this license provided always that 
the Contractor shall not be liable to any licensee for any use of the Documents or the Intellectual Property 
Rights in the Documents for purposes other than those for which the same were originally prepared by or on 
behalf of the Contractor. 

 

8.2 The Client may assign novate or otherwise transfer its rights and obligations under the license granted 
pursuant to 8.1 to a Crown Body or to anybody (including any private sector body) which performs or carries on 
any functions and/or activities that previously had been performed and/or carried on by the Client. 

 

8.3 In the event that the Contractor does not own the copyright, or any Intellectual Property Rights in any 
Document the Contractor uses all reasonable endeavors to procure the right to grant such rights to the Client to 
use any such copyright or Intellectual Property Rights from any third party owner of the copyright or Intellectual 
Property Rights. In the event that the Contractor is unable to procure the right to grant to the Client in 
accordance with the foregoing the Contractor procures that the third party grants a direct license to the Client 
on industry acceptable terms. 

 

8.4 The Contractor waives any moral right to be identified as author of the Documents in accordance with 
section 77, Copyright Designs and Patents Acts 1988 and any right not to have the Documents subjected to 
derogatory treatment in accordance with section 8 of that Act as against the Client or any licensee or assignee 
of the Client. 

 

8.5 In the event that any act unauthorised by the Client infringes a moral right of the Contractor in relation to 
the Documents the Contractor undertakes, if the Client so requests and at the Client's expense, to institute 
proceedings for infringement of the moral rights. 

 

8.6 The Contractor warrants to the Client that it has not granted and shall not (unless authorized by the Client) 
grant any rights to any third party to use or otherwise exploit the Documents. 

 

8.7 The Contractor supplies copies of the Documents to the Service Manager and to the Client’s other 
contractors and consultants for no additional fee to the extent necessary to enable them to discharge their 
respective functions in relation to this contract or related works. 

 

8.8 After the termination or conclusion of the Contractor’s employment hereunder, the Contractor supplies the 
Service Manager with copies and/or computer discs of such of the Documents as the Service Manager may 
from time to time request and the Client pays the Contractor’s reasonable costs for producing such copies or 
discs. 
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Contract Data 
 

The Client’s Contract Data 
 

 

 

8.9 In carrying out the works the Contractor does not infringe any Intellectual Property Rights of any third 
party. The Contractor indemnifies the Client against claims, proceedings, compensation and costs arising from 
an infringement or alleged infringement of the Intellectual Property Rights of any third party. 
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Contract Data 
 

The Contractor’s Contract Data 
 

The Contractor is 
 

Name System Five Controls Ltd  

 
  

Address for communications 9 Fanton Hall 

Doublegate Lane 

Wickford 

Essex 

SS12 9JF 
 

 

Address for electronic 
communications 

adminteam@s5controls.net 

 
 

The fee percentage is N/A % 

 
The people rates are 

 

category of person unit rate 
 

      
 

      
 

      
 

      
 

      
 

 
 

 

The published list of Equipment is   
 

The percentage for adjustment for Equipment is  % (state plus 

   or minus) 
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The Contractor’s Offer and 
Client’s Acceptance 

 
 
 
 

The Contractor offers to Provide the Works in accordance with these conditions of contract for an 

amount to be determined in accordance with these conditions of contract. 
 

 
 

The offered total of the Prices is £90,448.08 excluding VAT 

 
 
 
 

Signed on behalf of the Contractor 
 

Name

Position

Signature

Date

 
 

The Client accepts the Contractor’s Offer to Provide the Works 
 

Signed on behalf of the Client 
 

Name 

Position 

Signature 

Date 

 
 

FOIA Section 40 Personal Information

FOIA Section 40 Personal Information
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Site Information 
 

Any works must be undertaken in such a way as to minimize the impact on research and science activities. 

Access to the site will be 8am-4pm Monday to Friday.  Work outside these hours will need to be approved 
by the Client in advance. 

 
 

 

 
 




