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Contract Data

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses, the clauses for main Option A, the
following Option for resolving and avoiding disputes and secondary Options of the NEC4
Engineering and Construction Contract June 2017 (with amendments January 2019)

Option for resolving and avoiding disputes

Secondary Options X2, X5, X11, X16, X18, X21, Y(UK)2 ‘

The works are Design, supply, installation, testing & commissioning of a bore
hole array along with Ground Source Heat Pumps and
associated works across the portion of the BGS site as stipulated
in the design documents appended to this Contract. This is
inclusive of civil engineering and landscape works.

The Client is

Name UK Research & Innovation (UKRI) ‘
Address for communications Polaris House

North Star Avenue

Swindon

SN2 1EU

Address for electronic communications | commercial@ukri.org |

The Project Manager is

Name | |

Address for communications Pick Everard
Halford House
Charles St
Leicester

LE1 1HA

Address for electronic communications _

The Supervisor is

Name C ] |

Address for communications Pick Everard,
Halford House
Charles St
Leicester

LE1 1HA

Address for electronic communications \__—[
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The Scope is in

The Site Information is in

The boundaries of the site are

The scope of works is represented in the drawings and
specifications as per document register titled UKR037-
PEV-XX-XX-SH-Z-0003_Doc Register for tender dated
15/06/2023

The site information can be found within Specification,
Appendices and PCI Pack of this Contract

As depicted on the red line boundary
drawing contained in the tender pack. The
general site location and area is within the
post code NG12 5GG United Kingdom.

The language of the contract is English UK
The law of the contract is the law of England and Wales, subject to the
jurisdiction of the courts of England
and Wales
The period for reply is ‘ 2 weeks ‘except that
The period for reply for ‘ N/A ‘is ‘ N/A
The period for reply for ‘ N/A ‘is ‘ N/A

The following matters will be included in the Early Warning Register

N/A

Early warning meetings are to be held at intervals no longer | 4 weeks

than

2 The Contractor’s main responsibilities

If the Client has identified The key dates and conditions to be met are

work which is set to meet
a stated condition by a

key date condition to be met key date
(1) [NA | [N
(2) [NA | [ NA
(3) [N/A || NA
3 Time

The starting date is

08 January 2024
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The access dates are

part of the Site date
(1) [NA || NA
(2) | NA | [ NA
(3) [N/A | [ NA

The Contractor submits revised programmes at intervals
no longer than | 4 weeks

If the Client has decided The completion date for the whole of the works is | 03/05/2024

The completion date for

the whole of the works

Taking over the works The Client is not willing to take over the works before

before the Completion the Completion Date (Delete as applicable)

Date

If no programme is The period after the Contract Date within which the

identified in part two of the Contractor is to submit a first programme for acceptance is 5 ”
weeks

Contract Data

4 Quality management

The period after the Contract Date within which the

Contractor is to submit a quality policy statement and

quality plan is | 2 weeks
The period between Completion of the whole of the
works and the defects date is | 52 weeks
The defect correction period is ‘ One week ‘ except that
The defect correction period for ‘ N/A ‘ is | N/A
The defect correction period for ‘ N/A ‘ is ‘ N/A
5 Payment
The currency of the contract is the ‘ GBP Sterling (GBP)
The assessment interval is ‘ 4 weeks
The interest rate is 2.00 % per annum (not less than 2) above the
‘ Base ‘ rate of the ‘ Bank of England | bank
If the period in which The period within which payments are made is ‘ N/A

payments are made is not
three weeks and Y(UK)2 is
not used
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6 Compensation events

Where no recorded data
are available

If there are additional
compensation events

The place where weather is to be recorded is Watnall, Nottinghamshire

The weather measurements to be recorded for each calendar month are
the cumulative rainfall (mm)
the number of days with rainfall more than 5 mm
the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at | 12.00 hours GMT

and these measurements:

The weather measurements are supplied by ‘ Met Office l

The weather data are the records of past weather measurements for each calendar month

which were recorded at ‘ Watnall, Nottinghamshire ‘

and which are available from ‘ Met Office ‘

Assumed values for the ten year weather return weather data for each weather
measurement for each calendar month are

N/A

The value engineering percentage is 50%, unless another percentage is stated here, in
which case it is N/A %

These are additional compensation events

N/A

Engineering and Construction Contract Option A: Contract Data | 5



8 Liabilities and insurance

If there are additional
Client’s liabilities

If the Client is to provide
Plant and Materials

If the Client is to provide
any of the insurances
stated in the Insurance
Table

If additional insurances are
to be provided

These are additional Client’s liabilities

@) | N/A
@) | N/A
(3) |N/A

The minimum amount of cover for insurance against loss of or damage to property (except
the works, Plant and Materials and Equipment) and liability for bodily injury to or death of

a person (not an employee of the Contractor) arising from or in connection with the

Contractor Providing the Works for any one event is

£10,000,000

The minimum amount of cover for insurance against death of or bodily injury to
employees of the Contractor arising out of and in the course of their employment in

connection with the contract for any one event is

£10,000,000

The insurance against loss of or damage to the works, Plant and Materials is to include
cover for Plant and Materials provided by the Client for an amount of

N/A

The Client provides these insurances from the Insurance Table

N/A

(1) Insurance against

Minimum amount of cover is ‘

The deductibles are ‘

(2) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘

(3) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘

The Client provides these additional insurances

(1) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘

(2) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘
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(3) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘

The Contractor provides these additional insurances

(1) Insurance against ‘ Employers Liability

Minimum amount of cover is ‘ £10,000,000

The deductibles are ‘

(2) Insurance against ‘ Public Liability

Minimum amount of cover is ‘ £10,000,000

The deductibles are ‘

(3) Insurance against ‘ Product Liability

Minimum amount of cover is ‘ £10,000,000

The deductibles are ‘

Resolving and avoiding disputes

The tribunal is The Courts of England and Wales
If the tribunal is arbitration he arbitration procedure is | The latest version of the Institution of Civil engineers
Arbitration Procedure in force when the arbitrator is
appointed

The place where arbitration is

to be held is London

The person or organisation who will choose an arbitrator if the Parties
cannot agree a choice or if the arbitration procedure does not state who
selects an arbitrator is

‘ The Institute of Civil Engineers, One Great George Street, London, SW1P 3AA

If Option W1 or W2 is used The Senior Representatives of the Client are

Name (1) UK Research and Innovation
Address for communications Polaris House

North Star Avenue

Swindon

SN2 1FL

Address for electronic communications ‘ commercial@ukri.org

Name (2) ‘ UK Research and Innovation
Address for communications Polaris House

North Star Avenue

Swindon

SN2 1FL

Address for electronic communications | commercial@ukri.org
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The Adjudicator is

Name

Address for communications

Address for electronic communications | |

The Adjudicator nominating body is | The Institute of Civil Engineers |
If Option W3 is used The number of members of the Dispute Avoidance Board is one/three (Delete as applicable)

The Client’s nomination for the Dispute Avoidance Board is

Name RS
Address for communications
Address for electronic communications
The Dispute Avoidance Board visit the Site at intervals no months
longer than
The Dispute Avoidance Board nominating
body is
X1: Price adjustment for inflation (NOT USED)
If Option X1 is used The proportions used to calculate the Price Adjustment Factor are
0. N/A linked to the index for N/A
0.
0.
0.
0.
0.
0. non-adjustable
1.00
The base date for indices is N/A
These indices are N/A
X3: Multiple currencies (NOT USED)
If Option X3 is used The Client will pay for the items or activities listed below in the currencies stated
total maximum payment in
items and activities other currency the currency
N/A N/A N/A
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The exchange rates are those published in

on (date)

X5: Sectional Completion

completion date

If Option X5 is used The completion date for each section of the works is
section description
(1) Works relating to

James Hutton Building

29 March 2024

()

@)

(4)

X6: Bonus for early Completion (NOT USED)

If Option X6 is used The bonus for the whole of the works is
without Option X5

N/A per day

If Option X6 is used The bonus for each section of the works is

with Option X5
section description amount per day
(1 N/A N/A
2)
@)
(4)
The bonus for the remainder of the works is

X7: Delay damages (NOT USED)
If Option X7 is used without Delay damages for Completion of the whole of the works N/A per day

Option X5 are

amount per day

N/A

If Option X7 is used with Delay damages for each section of the works are
Option X5

section description

(1) N/A

2)

®3)

(4)

The delay damages for the remainder of the works are
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X8: Undertakings to the Client or Others (NOT USED)
If Option X8 is used The undertakings
to Others are

provided to

N/A

The Subcontractor undertaking to Others are

works provided to

N/A

The Subcontractor undertaking to the Client are

works

N/A

X10: Information modelling (NOT USED)

If Option X10 is used

If no information execution The period after the Contract Date within which the Contractor is to submit a first

plan is identified in part two

of the Contract Data Information Execution Plan for acceptance is

N/A

The minimum amount of insurance cover for claims made against the Contractor arising

out of its failure to use the skill and care normally used by professionals providing

Information similar to the Project Information is, in respect
of each claim

N/A

The period following Completion of the whole of the works or earlier termination for which

the Contractor maintains insurance for claims made against it arising out of its failure to

use the skill and care is

X12: Multiparty collaboration (not used with Option X20) (NOT USED)

If Option X12 is used The Promoter is

N/A

N/A
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The Schedule of Partners is in

N/A

The Promoter’s objective is

N/A

The Partnering Information is in

N/A

X13: Performance bond (NOT USED)

If Option X13 is used The amount of the performance bond is N/A

X14: Advanced payment to the Contractor (NOT USED)

If Option X14 is used The amount of the advanced payment is N/A

The period after the Contract Date from which the

Contractor repays the instalments in assessments is N/A

The instalments are ’ N/A

‘either an amount or a percentage of the payment otherwise due)

Advanced payment bond An advanced payment bond is/is not required (Delete as applicable)
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X15: The Contractor’s design (NOT USED)

If Option X15 is used The period for retention following Completion of the whole of the works or earlier

termination is N/A

The minimum amount of insurance cover for claims made against the Contractor arising

out of its failure to use the skill and care normally used by professionals designing

works similar to the works is, in respect of each claim N/A

The period following Completion of the whole of the works or earlier termination for
which the Contractor maintains insurance for claims made against it arising out of its

failure to use the skill and care is N/A
X16: Retention
If Option X16 is used The retention free amount is N/A
The retention percentage is 5% %
Retention bond The Contractor may/may not give the Client a retention bond (Delete as applicable)

X17: Low performance damages (NOT USED)

If Option X17 is used The amounts for low performance damages are
amount performance level
N/A for N/A
for
for
for

X18: Limitation of liability

If Option X18 is used The Contractor’s liability to the Client for indirect or

consequential loss is limited to ‘ £10,000,000

For any one event, the Contractor’s liability to the Client for

loss of or damage to the Client’s property is limited to ‘ £10,000,000

The Contractor’s liability for Defects due to its design which

are not listed on the Defects Certificate is limited to ‘ £10,000,000

The Contractor’s total liability to the Client for all matters
arising under or in connection with the contract, other than

excluded matters, is limited to 125% of Contract Value

6 years after the Completion of the whole of
The end of liability date is the works
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X20: Key Performance Indicators (not used with Option X12) (NOT USED)

If Option X20 is used The incentive schedule for Key Performance Indicators is in | N/A

A report of performance against each Key Performance

Indicator is provided at intervals of N/A months

Y(UK)1: Project Bank Account (NOT USED)

Charges made and The Contractor islis not to pay any charges made and to be paid any interest paid by the
interest paid by the project bank (Delete as applicable)
project bank

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and  The period for payment is days after the date on which payment becomes due
the final date for payment is

not fourteen days after the
date on which payment
becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 (NOT USED)

If Option Y(UK)3 is used term beneficiary
N/A N/A
If Y(UK)3 is used with term Beneficiary

Y(UK)1 the following entry

is added to the table for
e N/A | [ NnA

Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z2,74,75,77,210, 213, Z14, 222, 722, 744
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PART TWO -

Completion of the data in full, according to the Options chosen, is essential to
create a complete contract.

1 General

The Contractor is

Name Cenergist

Address for communications 8 Bede House, Tower Road, Washington,
Tyne and Wear, NE37 2SH

Address for electronic communications _
The fee percentage is 15.00 %

The working areas are BGS Site (James Hutton and the Seminar
and Meeting Rooms)

The key persons are

Name (1) B |

Job | cFO |
Responsibilities ‘ Board director and in charge of finance ‘
Qualifications ‘ Chartered Accountant ‘

Experince FOIA Secton 40 PersonalInormatior
Name (2) B |

Job ‘ Head of Commercial ‘

Responsibilities ‘ Head of Commercial Projects ‘

Qualifications MSc Sustainability & Environmental
Management

Experience I

The following matters will be included in the Early Warning Register
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2 The Contractor’s main responsibilities

If the Contractor is to provide The Scope provided by the Contractor for its design is in

Scope for its design

3 Time

If a programme is to be
identified in the Contract Data

The programme identified in the Contract Data is

If the Contractor is to decide  The completion date for the whole of the works
the completion date for the
whole of the works

5 Payment

The activity schedule is

The tendered total of the Prices is

Resolving and avoiding disputes

If Option W1 or W2 is used The Senior Representatives of the Contractor are

Final design and
installation of the
GSHPs and retrofit of
two offices’ plant rooms
to the new heat network,
completion and hand
over to client

Q6.2 Project
Programme Appendix
UKRI. Itis currently
being amended and will
be with the client, week
of 20t December

| 31/05/2024

‘ Part of the Tender return ‘

\ £1,811,159.39 ex VAT \

Name() B

Address for communications

8 Bede House, Tower Road, Washington,
Tyne and Wear, NE37 2SH

Address for electronic communications _

Name(2) R

Address for communications

8 Bede House, Tower Road, Washington,
Tyne and Wear, NE37 2SH

Address for electronic communications _

If Option W3 is used and The Contractor’s nomination for the Dispute Avoidance Board is

the number of members
of the Dispute Avoidance
Board is three

Name ‘
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Address for communications

Address for electronic communications
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X10: Information modelling

If Option X10 is used

If an information execution
plan is to be identified in the

Contract Data

The information execution plan identified in
the Contract Data is

Stated Not Used

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used

The project bank is

Not used

named suppliers are

Not used

Data for the Short Schedule of Cost Components

The people rates are

category of person unit rate
Project manager Daily -
Project manager Daily i
Design engineering Daily B
resource
Quantity surveyor Daily -

The published list of Equipment is the edition current at
the Contract Date of the list published by

The percentage for adjustment for Equipment in the
published list is

The rates for other Equipment are

Equipment rate

The Royal Institution of
Chartered Surveyors
(Schedule of Basic Plant
Charges).

% (state plus or
minus)

State not use State not used
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The rates for Defined Cost of manufacture and fabrication outside the Working Areas
by the Contractor are

category of person rate

As below

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working
Areas are included in Defined Cost are

Cenergist Schedule of rates for the roles involved in this programme

Hourly rat
Role title ourly rate Day rate

Project manager

Audit/ analysis engineering resource - senior
Level

Design engineering resource - senior level

Audit/ analysis engineering resource

Design engineering resource
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Quantity surveyor

Measurement and verification engineer

Construction manager

Commercial / procurement manager

CDM co- ordinator

Bid manager
Finance manager

Legal resource
Director
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